



Rajasthan State Road Development & Construction Corporation Ltd.

(Formerly RSBCCLtd.)

(A GOVERNMENT OF RAJASTHAN UNDERTAKING)

CIN No. U45203RJ1979SGC001853

Regd. Office : Setu Bhawan, Opposite Jhalana Doongari, Jaipur-Agra Bypass, Jaipur-302004

Corrigendum to Short Term e- NIT No. 162/2018-19

Following amendments are hereby made in respect of item No. 1, 2, 3, 4, 5, 6, 7, 8 & 9 of "Short Term e-NIT No.162/2018-19 related to Project Director, RSRDC Ltd.,Unit-II, Jaipur/Unit-Kuchaman/Unit-Udaipur/Unit-Jhalawar & Unit-Alwar respectively issued vide No. NIT / 2018-19/ 16049-60 dated 31.07.2018 :

(i)-Kindly read date of download and submission of tender documents upto **04.09.2018** at **06.00 PM** in place of **23.08.2018** at **06.00 PM**.

(ii)-Kindly read date of submitting proof of depositing of Fees etc., upto **04.09.2018** at **06.00 PM** in place of **23.08.2018** upto **06.00 PM**.

(iii)-Kindly read date of opening of tender documents as **05.09.2018** at **11.00 AM** in place of **24.08.2018** at **11.00 AM**.

The other terms & conditions will remain the same.


General Manager

NIT/2018-19/ 18405-21

Date:21.08.2018

Copy to :-

- 1.The Chief Finance Officer, RSRDC Ltd., Jaipur
- 2.PS to GM/ CPM-II, Jodhpur/CPM, I, Jaipur, RSRDC Ltd.
- 3.The DGM,RSRDC Ltd.,Kota/DGM(Admn.),Jaipur/DGM, Ajmer/Udaipur/Bharatpur Manager(BOT), RSRDC Ltd., Jaipur to please ensure/ confirm that the above mentioned corrigendum is uploaded websites:- <http://eproc.rajasthan.gov.in> <http://sppp.rajasthan.nic.in> and <http://roads.rajasthan.gov.in>
- 4.The Project Director, RSRDC Ltd., Unit- II,Jaipur/Jhalawar/Kuchaman/Alwar/Udaipur to please ensure that above mentioned corrigendum is uploaded on websites: <http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in> and <http://roads.rajasthan.gov.in> / Notice Board of Unit Offices.
- 5.The Project Director, RSRDC Ltd., Unit- Elect.I, Jaipur for uploading on website of RSRDC Ltd.
- 6.GF


(Brindra Singh)
Manager(Admn.II)