

Rajasthan State Road Development & Construction Corporation Ltd.
(Formerly RSBCCLtd.)

(A GOVERNMENT OF RAJASTHAN UNDERTAKING)

CIN No. U45203RJ1979SGC001853

Regd. Office : Setu Bhawan, Opposite Jhalana Doongari, Jaipur-Agra Bypass, Jaipur-302004

Corrigendum to Short Term e- NIT No. 179/2018-19

Following amendments are hereby made in respect of **Short Term e-NIT No.179/2018-19** related to **Project Director, RSRDC Ltd.,Unit-Dholpur** issued vide No. NIT / 2018-19/ 18373-76 dated 21.08.2018 :

- (i)-Kindly read date of download and submission of tender documents upto **10.09.2018** at **06.00 PM** in place of **06.09.2018** at **06.00 PM**.
- (ii)-Kindly read date of submitting proof of depositing of Fees etc., upto **10.09.2018** at **06.00 PM** in place of **06.09.2018** upto **06.00 PM**.
- (iii)-Kindly read date of opening of tender documents as **11.09.2018** at **11.00 AM** in place of **07.09.2018** at **11.00 AM**.

The other terms & conditions will remain the same.


General Manager

NIT/2018-19/ 18848-55

Date:27.08.2018

Copy to :-

- 1.The Chief Finance Officer, RSRDC Ltd., Jaipur
- 2.PS to GM., RSRDC Ltd., Jaipur.
- 3.The **DGM,Bharatpur/ Manager(Bldg.-I)**, RSRDC Ltd., Jaipur to please ensure/ confirm that the above mentioned corrigendum is uploaded **websites:- <http://eproc.rajasthan.gov.in> <http://sppp.rajasthan.nic.in> and <http://roads.rajasthan.gov.in>**
- 4.The Project Director, RSRDC Ltd., **Unit-Dholpur** to please ensure that above mentioned corrigendum is uploaded on **websites: <http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in> and <http://roads.rajasthan.gov.in>** Notice Board of Unit Office.
- 5.The Project Director, RSRDC Ltd., **Unit- Elect.I, Jaipur** for uploading on website of RSRDC Ltd.
- 6.GF


(P.D. Gupta)
Manager(Admn.II)