



Rajasthan State Road Development & Construction Corporation Ltd.
(Formerly RSBCC Ltd.)

(A GOVERNMENT OF RAJASTHAN UNDERTAKING)

CIN No. U45203RJ1979SGC001853

Regd. Office : Setu Bhawan, Opposite Jhalana Doongari, Jaipur-Agra Bypass, Jaipur-302004

Corrigendum to Short Term e- NIT No. 007/2022-23 (S.No. 01 to 07)

Following amendments are hereby made in respect of **Short Term e-NIT No.007/2022-23 related to Project Director, RSRDC Ltd., Unit-Kota/Jhalawar/Barmer/Sikar/Dholpur/Ajmer** issued vide No.NIT/2022-23/235-253 dated 04.04..2022:

- (i)-Kindly read date of download and submission of tender documents upto **10.05.2022 at 06.00 PM** in place of **29.04..2022 at 06.00 PM**.
- (ii)-Kindly read date of submitting proof of depositing of Fees etc., upto **10.05.2022 at 06.00 PM** in place of **29.04.2022 upto 06.00 PM**.
- (iii)-Kindly read date of opening of tender documents as **11.05.2022 at 11.00 AM** in place of **02.05.2022 at 11.00 AM**.

The other terms & conditions will remain the same.


General Manager

NIT/2022-23/ 2509 - 28

Date: 27.04.2022

Copy to :-

- 1.The Chief Finance Officer, RSRDC Ltd., Jaipur.
- 2.PS to GM/CPM, RSRDC Ltd.,Jaipur.
- 3.DGM(Admn.)/DGM ,I & II, Jaipur/DGM, Jodhpur/Ajmer/DGM(Elect.),Jaipur/Manager(Bldg.), RSRDC Ltd., Jaipur/Project Director, RSRDC Ltd., Kota/ Jhalwar/ Barmer/ Sikar/ Dholpur/ Ajmer/Elect. & II, Jaipur/Elect. Jodhpur to please ensure/ confirm that the above mentioned corrigendum is uploaded on websites:- <http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in> & <http://roads.rajasthan.gov.in/rsrdc> and Notice Board of Unit Offices.
- 4.The Project Director, RSRDC Ltd., Unit- Elect.I, Jaipur for uploading on website of RSRDC Ltd.
- 5.GF


(Shyam Bihari Gupta)
Manager(Enquiry)