



**Rajasthan State Road Development & Construction Corporation Ltd.**  
( Formerly RSBC Ltd.)

(A GOVERNMENT OF RAJASTHAN UNDERTAKING)

CIN No. U45203RJ1979SGC001853

Regd. Office : Setu Bhawan, Opposite Jhalana Doongari, Jaipur-Agra Bypass, Jaipur-302004

**Corrigendum to NIT No. 015/2022-23 for Item No. 01 to 04**

Following amendments are hereby made in respect of NIT No. 015/2022-23 for Item No. 01 to 04 related to Project Director, RSRDC Ltd., Unit-Jodhpur issued vide No.NIT/2022-23/917-21 dated 08.04.2022:

**Kindly read** the completion period of works mentioned in above NIT for item No. 1 to 4 **03 Months** in place of **10 Days**.

**The other terms & conditions will remain the same.**


**General Manager**

NIT/2022-23/1299-1305

Date: 18.04.2022

Copy to :-

- 1.The Chief Finance Officer, RSRDC Ltd., Jaipur
- 2.PS to GM, RSRDC Ltd.,Jaipur.
- 3.DGM –Jodhpur/Manager(Bldg.), RSRDC Ltd., Jaipur/Project Director, RSRDC Ltd., Unit-Jodhpur to please ensure/ confirm that the above mentioned corrigendum is uploaded on websites:- <http://sppp.rajasthan.nic.in> & <http://roads.rajasthan.gov.in/rsrdc> and Notice Board of Unit Office.
- 4.The Project Director, RSRDC Ltd., Unit- Elect.I, Jaipur for uploading on website of RSRDC Ltd.
- 5.GF

  
(Shyam Bihari Gupta)  
Manager(Enquiry)