



Rajasthan State Road Development & Construction Corporation Ltd.

(Formerly RSBC Ltd.)

(A GOVERNMENT OF RAJASTHAN UNDERTAKING)

CIN No. U45203RJ1979SGC001853

Regd. Office : Setu Bhawan, Opposite Jhalana Doongari, Jaipur-Agra Bypass, Jaipur-302004

Corrigendum No. 4 to e- NIT No. 111/2019-20

In continuation to Corrigendum issued vide No. NIT/2019-20/18576-91 dated 19.09.2019 following amendments are hereby made in respect of e-NIT No.111/2019-20 related to Project Director, RSRDC Ltd., Unit-Dholpur/II-Jaipur/Sikar/Jhunjhunu/Tonk issued vide No.NIT/2019-20/11749-59 dated 18.07.2019 :

(i)-Kindly read date of download and submission of tender documents upto **07.11.2019** at **06.00 PM** in place of **14.10.2019** at **06.00 PM**.

(ii)-Kindly read date of submitting proof of depositing of Fees etc., upto **07.11.2019** at **06.00 PM** in place of **14.09.2019** upto **06.00 PM**.

(iii)-Kindly read date of opening of tender documents as **08.11.2019** at **11.00 AM** in place of **15.10.2019** at **11.00 AM**.

The other terms & conditions will remain the same.


General Manager

NIT/2019-20/ 20964 -79

Date:11.10.2019

Copy to :-

1. The Chief Finance Officer, RSRDC Ltd., Jaipur
2. PS to GM/CPM-I, RSRDC Ltd., Jaipur.
3. The DGM, Elect., Jaipur/Bharatpur/DGM(Admn.) Jaipur/Sikar/Ajmer/ Manager(BOT), RSRDC Ltd., Jaipur to please ensure/ confirm that the above mentioned corrigendum is uploaded websites:- <http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in> and <http://roads.rajasthan.gov.in>
4. The Project Director, RSRDC Ltd., Unit-Dholpur/II-Jaipur/Sikar/Jhunjhunu/Tonk to please ensure that above mentioned corrigendum is uploaded on websites: <http://eproc.rajasthan.gov.in>, <http://sppp.rajasthan.nic.in> and <http://roads.rajasthan.gov.in/> Notice Board of Unit Offices.
5. The Project Director, RSRDC Ltd., Unit- Elect.I, Jaipur for uploading on website of RSRDC Ltd.
6. GF


(B.M. Tilwaria)
Manager(Enquiry)