



**Rajasthan State Road Development & Construction Corporation Ltd.**

( Formerly RSBCC Ltd.)

(A GOVERNMENT OF RAJASTHAN UNDERTAKING)

CIN No. U45203RJ1979SGC001853

Regd. Office : Setu Bhawan, Opposite Jhalana Doongari, Jaipur-Agra Bypass, Jaipur-302004

**Corrigendum No. 2 to Short Term e- NIT No. 161/2018-19**

In continuation to Corrigendum issued vide No. NIT/2018-19/18389-404 dated 21.08.2018, following amendments are hereby made in respect of item No. 2 & 4 of "Short Term e-NIT No.161/2018-19 related to Project Director, RSRDC Ltd. Unit- Pali & Unit-Tonk H.Q. Diggi respectively issued vide No. NIT / 2018-19/ 16037-48 dated 31.07.2018 :

- (i)-Kindly read date of download and submission of tender documents upto **24.09.2018** at **06.00 PM** in place of **04.09.2018** at **06.00 PM**.
- (ii)-Kindly read date of submitting proof of depositing of Fees etc., upto **24.09.2018** at **06.00 PM** in place of **04.09.2018** upto **06.00 PM**.
- (iii)-Kindly read date of opening of tender documents as **25.09.2018** at **11.00 AM** in place of **05.09.2018** at **11.00 AM**.

The other terms & conditions will remain the same.


**General Manager**

NIT/2018-19/19094-103

Date:28.08.2018

Copy to :-

- 1.The Chief Finance Officer, RSRDC Ltd., Jaipur
2. CPM-II, Jodhpur/CPM, I, Jaipur, RSRDC Ltd.
- 3.The DGM,RSRDCLtd., Jodhpur/DGM, Ajmer Manager(BOT), RSRDC Ltd., Jaipur to please ensure/ confirm that the above mentioned corrigendum is uploaded websites:-  
<http://eproc.rajasthan.gov.in> <http://sppp.rajasthan.nic.in> and <http://roads.rajasthan.gov.in>
- 4.The Project Director, RSRDC Ltd., Unit- Pali & Tonk H.Q.Diggi to please ensure that above mentioned corrigendum is uploaded on websites: <http://eproc.rajasthan.gov.in>,  
<http://sppp.rajasthan.nic.in> and <http://roads.rajasthan.gov.in> / Notice Board of Unit Offices.
- 5.The Project Director, RSRDC Ltd., Unit- Elect.I, Jaipur for uploading on website of RSRDC Ltd.
- 6.GF

  
(P.D. Gupta)  
Manager(Admn.II)